

**CONTRACT OF AGREEMENT
FOR THE PROJECT:**

**EMERGENCY REPAIR AND EXTENSION OF MUNICIPAL PUPC COVID 19 RELATED FACILITY
AT MUNICIPAL HALL, BRGY. SAN RAMON, DINALUPIHAN, BATAAN**

KNOW ALL MEN BY THESE PRESENTS:

This Contract/ Agreement made and entered into this 22nd day of October 2021 at Municipality of Dinalupihan, Bataan.

by and between:

The Municipal Government of Dinalupihan, Bataan, represented by **MARIA ANGELA S. GARCIA**, in her capacity as Municipal Mayor, with office address at Municipal Hall, San Ramon Dinalupihan, Bataan, as the PARTY OF THE FIRST PART, hereinafter referred to as the OWNER, duly authorized for this purpose;

and

DM BERNALES CONSTRUCTION, a corporation duly organized and existing by virtue of the Laws of the Republic of the Philippines, represented by MS. DRAZEL M. BERNALES with office address at #39 Apollo St., Orani, Bataan, as the PARTY OF THE SECOND PART, hereinafter referred to as the CONTRACTOR who has been duly authorized for this purpose;

"WITNESSETH"

WHEREAS, in accordance with the advertisement of the OWNER published/ posted in accordance with the Revised Implementing Rules and Regulations of RA 9184 Section 53 bearing Negotiated Procurement (Emergency Cases), the CONTRACTOR & other contractors submitted quotation to construct & complete the EMERGENCY REPAIR AND EXTENSION OF MUNICIPAL PUPC COVID 19 RELATED FACILITY AT MUNICIPAL HALL, BRGY. SAN RAMON, DINALUPIHAN, BATAAN, in accordance with the plans & specifications & requirements thereof;

WHEREAS, the above-mentioned project has been undertaken through Negotiated Procurement (Emergency Cases);

WHEREAS, after the opening of quotations of invited contractors on October 18, 2021 the submitted quote price of the above CONTRACTOR was found to have the Lowest Calculated and Responsive Participant.

WHEREAS, the Bids and Awards Committee of the OWNER, under Resolution dated 19th day of October 2021 recommended to award the above-mentioned Project to the CONTRACTOR at the amount of Five Hundred Nineteen Thousand Six Hundred Thirty-Five Pesos and Twenty-Five Centavos (Php519,635.25) Philippine Currency, only.

KNOW THIS AGREEMENT WITNESSETH AS FOLLOWS:

1. That in this Contract Agreement, words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to;
2. That the following documents shall be deemed to form and be read and construed as part of this Agreement, viz:
 - a. Contract Agreement;
 - b. Quotation Documents;
 - c. Drawings/ Plans;
 - d. Specifications;
 - e. Invitation for Quotation;
 - f. Winning Quotation, including the Eligibility requirements, Technical & Financial Proposals, and all other documents/ statements submitted;
 - i. Registrations Certificate from SEC, DTI for Sole Proprietorship, CDA for cooperatives;
 - ii. Mayor's Permit;
 - iii. Statement of all On-going & Completed Government & Private Contracts within Ten (10) years;
 - iv. PCAB License
 - v. Latest Audited Financial Statements Stamped Received by BIR;
 - vi. NFCC Computation or Credit Line Commitment;
 - vii. Valid Joint Venture Agreement (JVA); (if applicable)
 - viii. Duly Signed Contractor's Key Personnel for the Contract, with Key Personnel's Affidavits of Commitment to Work on the Contract with Complete Qualification & Experience Data;
 - ix. Duly signed List of Contractor's Equipment Pledged to the Contract supported with Proof of Ownership;
 - x. Sworn Statement in accordance with Section 25.2 (b) (iv) of the revised IRR of R.A. 9184;
 - xi. Quotation and Letter of Intent;
 - xii. Duly signed Quotation Prices in the Bill of Quantities;
 - xiii. Duly signed Detailed Estimates, including a summary sheet indicating the unit prices of construction materials, labor rates and equipment rentals used in coming up with the Quotation;
 - xiv. Duly signed Cash Flow by Quarters and Payment Schedule;
 - g. Performance Security.
 - h. Credit Line issued by an authorized bank in accordance with the provisions of the Revised IRR of R.A. 9184, if applicable;
 - i. Notice of Award of Contract and Contractor's "Conforme" thereto;
 - j. Pert/ CPM
 - k. Other contract documents that may be required by existing laws and/or the agency concerned.
3. That in consideration of the Payments to be made by the OWNER to the CONTRACTOR as hereinafter mentioned, the CONTRACTOR hereby covenants with the OWNER to execute and complete the WORKS and remedy any defects therein in conformity, in all respects, with the provisions of this CONTRACT;
4. That the Contractor will fully & faithfully furnish all required materials and labor and will complete

5. That the OWNER hereby covenants to pay the CONTRACTOR in consideration of the execution and completion of the WORKS at the unit prices agreed in the TENDER, at the time and in the manner prescribed by the CONTRACT and specified in the QUOTATION. It is understood that the quantities listed in the PROPOSAL do not govern final payment to the CONTRACTOR and will be made only for actual quantities of contract items performed in accordance with the plans and specifications and accepted by the OWNER;
6. The items of work covered under this contract are enumerated hereunder, viz;

| Item Number | Description | Quantity | Unit | Unit Cost (P) | Total Amount (P) |
|-------------|-------------------------------|----------|------|---------------|------------------|
| | See attached program of works | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |
| | | | | | |

The Implementing Rules and Regulations-A of R.A. 9184, P.D. 1759, other existing laws, decrees, executive and administrative orders, department orders/ circulars issued by proper authorities affecting government construction projects, as well as the guidelines for the completion and payment of Price.

7. Escalation on infrastructure contracts adopted and approved by the Government, shall be made and formed as integral part of this Contract;
8. That this CONTRACT shall not take effect until the CONTRACTOR has furnished and delivered to the OWNER a "Performance Security" that is fully acceptable to the Owner in the form and amount as required in the Instruction to Participants;
9. In case the CONTRACTOR refuses or fails to satisfactorily complete the work/s within the specified contract time, plus any time extension duly granted and is declared in default under the CONTRACT, the CONTRACTOR shall pay the OWNER for LIQUIDATED DAMAGES, as provided in the conditions of contract, equal to at least one tenth (1/10) of one (1%) percent of the cost or the unperformed portion of the works for every day of delay.
10. In case the CONTRACTOR lags behind schedule in his work and incurs 15% or more negative slippages, based on his approved PERT/ CPM, the OWNER Municipal Government of Dinalupihan, Bataan, may, at his discretion, terminate or rescind this contract pursuant to existing laws, rules and regulations;
11. The provisions of R.A. 6685 as implemented by Department Order No. 51, series of 1990, is hereby incorporated as part of this Contract;
12. The CONTRACTOR shall comply with, and strictly observe, all laws regarding workmen's

REPUBLIC OF THE PHILIPPINES)

_____) S.S
~~BALANGA CITY, BATAAN~~

ACKNOWLEDGEMENT

BALANGA CITY, BATAAN

BEFORE ME, as the Notary Public for and within the _____, personally appeared MARIA ANGELA S. GARCIA, Municipal Mayor, representing the REPUBLIC OF THE PHILIPPINES, Municipality of Dinalupihan, Bataan, with TIN No. 000-539-964-000, and DRAZEL M. BERNALES, Contractor, with TIN No. 257-882-707-000, known to me to be the same persons who executed the foregoing CONTRACT and AGREEMENT and they acknowledge to me that the same is their true act and deed for and in behalf of the parties they represented.

This instrument consisting of five (5) pages, including this page, on which this acknowledge is written duly signed by the contracting parties and their witnesses on the left margin of the other pages.

IN WITNESS WHEREOF, I have hereunto affixed my Signature and Official Seal this 22nd day of October 2021.

Doc. No. 6
Page No. 3
Book No. CLXVI
Series of 174


ATTY. RENATO C. BAGAY
NOTARY PUBLIC - until Dec. 31, 2022
Notarial Commission No. 386-21
ETC No. 5476959 / 12-11-20 / Bataan
IBP No. 145478 / 01-09-21 / Bataan
Roll No. 35035
MCLE Comp. VI-0025488/04-15-19

14. The Joint Guidelines on Change Orders, Extra Work Orders, etc. as provided under the pertinent provisions of the R.A. 9184 and Department Order No. 204 series of 2004, are hereby incorporated as part of this CONTRACT;
15. Within a period of 1 year after the completion and final acceptance of this PROJECT, the CONTRACTOR shall remain liable for any damage/s or defect/s discovered on the works due to faulty construction methods or the use of materials of inferior quality or violation of the terms and conditions of this CONTRACT;
16. The CONTRACTOR shall be held responsible for any structural defects and/or failure of the completed projects within after Final Acceptance except those occasioned by force majeure and those caused by the other parties; the OWNER shall issue perpetual disqualification to the CONTRACTOR from participating in any public bidding, if it fails to comply with the Warranty Provisions under Section 62 of R.A. 9184;
17. The CONTRACTOR shall pay taxes in full and on time and that failure to do so will entitle the Government to suspend payment for the contract;
18. The CONTRACTOR shall likewise regularly present within the duration of the contract, a tax clearance from the BIR as well as a copy of its income and business tax returns duly stamped received by the BIR and duly validated with the tax payments made thereon;
19. This contract/agreement becomes binding and valid upon the parties and shall remain effective upon approval hereof until the final completion and acceptance of the project.

IN WITNESS WHEREOF, the parties hereto affixed their respective signatures on the 22nd day of October 2021 and place first above-written.

MUNICIPAL GOVERNMENT OF DINALUPIHAN

(Party of the First Part)

BY:


MARIA ANGELA S. GARCIA
Municipal Mayor

WITNESSES:


EMILIA V. CARPIO
BAC Chairman

DM BERNALES CONSTRUCTION

(Party of the Second Part)

BY:


DRAZEL M. BERNALES
Contractor


JOSENIA H. NAVA